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EXISTING PARTITION

DEMOLISHED PARTITION

EXISTING DOOR AND FRAME

DEMOLISHED DOOR AND FRAME

DEMOLISHED EXISTING CONDITION

NOT IN SCOPE

1 . ACM EVALUATION TO BE CONDUCTED PRIOR TO DEMOLITION.
CLIENT AND CONTRACTOR TO INVESTIGATE AND MITIGATE ANY
ASBESTOS PRIOR TO CONSTRUCTION.

2. THE TOWN AND HOSPITAL WILL BE NOTIFIED A MINIMUM OF 48
HOURS PRIOR TO ANY SHUTOFF OF SERVICES.

3. DO NOT CONSIDER DEMOLITION AND ALTERATION NOTES TO BE
ALL-INCLUSIVE.  IT IS THE CONTRACTOR'S RESPONSIBILITY TO
INSPECT AND ASSESS EACH SPACE AND TO FULFILL THE
INTENT OF THE WORK INDICATED BY THE CONTRACT
DOCUMENTS.  VERIFY EXTENT OF ALL DEMOLITION WITHIN THE
CONTRACT LIMITS.  BRING DEVIATIONS FROM THE CONTRACT
DOCUMENTS NECESSITATED BY FIELD CONDITIONS TO THE
ATTENTION OF THE ARCHITECT.  THE EXTENT OF DEMOLITION
AND REMOVAL WORK IS SHOWN ON THE DRAWINGS AND
INCLUDES, BUT IS NOT NECESSARILY LIMITED TO, THE
FOLLOWING ITEMS LISTED BELOW:

4. COORDINATE WITH OWNER THE REMOVAL, STORAGE &
REINSTALLATION OF ALL WINDOW, WALL/CEILING MOUNTED
EQUIPMENT, ACCESSORIES, FIXTURES AND TELE/COM DEVICES.

5. REFER TO ENGINEERS' DRAWINGS, AND VENDOR DRAWINGS;
ALL DEMOLITION TO BE COORDINATED ACROSS DISCIPLINES.

6. ALL FIRE ALARM & OTHER LIFE SAFETY DEVICES SHALL
REMAIN INTACT, PROTECTED & UNDISTURBED (UNO); SEE
ENGINEER'S DRAWINGS FOR ADDITIONAL INFORMATION.

7. COORDINATE ALL INDICATED DEMOLITION WITH NEW
CONSTRUCTION TO ENSURE PROPER LOCATION AND
DIMENSIONS OF DEMOLISHED AREAS, INFORM ARCHITECT OF
DISCREPANCIES IMMEDIATELY.

8. ALL PLUMBING REMOVALS SHALL BE DONE BY A LICENSED
PLUMBING CONTRACTOR.

9. THE GENERAL CONTRACTOR SHALL PATCH ALL CUTTING BY
MECHANICAL AND ELECTRICAL TRADES AS WELL AS
ADDITIONAL CUTTING BY OTHERS. MATCH ADJACENT
MATERIALS AND FINISHES IF/AS REQUIRED. MAINTAIN ALL FIRE
RATED ASSEMBLIES.

10. PROVIDE PROTECTION FOR EXISTING AREAS TO REMAIN AND
PREVENT DUST FROM MIGRATING OUT OF WORK AREA.

1 1 . PRIOR TO DEMOLITION, THE GENERAL CONTRACTOR AND
SUBCONTRACTORS SHALL VISIT THE SITE TO REVIEW
CONDITIONS AND VERIFY THE REMOVAL OF ELECTRICAL AND
COMMUNICATION LINES AND DEVICES NOTED ON PLAN(S) TO
BE REMOVED. ALL ABANDONED LINES ARE TO BE PULLED BACK
TO THE RISER OR PANEL. ALL OTHER ELECTRICAL AND DATA
OUTLETS TO REMAIN.

12. ALL PERIMETER FIRE CONTAINMENT SYSTEMS, JOINT
SYSTEMS, AND PENETRATIONS THROUGH FIRE RATED
CONSTRUCTION MUST BE FIRE STOPPED USING LISTED AND
APPROVED FIRE STOP ASSEMBLIES.

13. PATCH AND/OR REPAIR ADJACENT SURFACES OF DEMOLISHED
PARTITIONS AND CEILINGS AS NECESSARY TO RECEIVE NEW
FINISHES.

14. PATCH AND/OR REPAIR EXISTING FLOORS AS REQUIRED TO
RECEIVE NEW FINISHES. WHERE REMOVAL OF EXISTING
INTERIOR PARTITIONS CAUSES AN UNEVENNESS IN THE
EXISTING SLAB TO REMAIN, PROVIDE SELF-LEVELING
UNDERLAYMENT TO ACHIEVE LEVEL AND EVEN FINISH.

15. REMOVE AND DISCARD EXISTING FLOOR FINISHES IN
THROUGHOUT THE AREA OF WORK, TYPICAL.

16. STRIP EXISTING BASE FROM EXISTING PARTITIONS SCHEDULED
TO BE REMAIN, PREP FOR NEW BASE MATERIALS. PATCH AND
REPAIR ALL EXISTING PARTITIONS AND COLUMNS. PREP FOR
PROPOSED FINISHES.

17. REMOVE AND DISCARD EXISTING MILLWORK, SHELVING, AND
COAT POLES IN AREAS OF MAJOR DEMOLITION, TYPICAL.

18. REMOVE AND DISCARD CORNER GUARDS THROUGHOUT AREA
OF NEW WORK, TYPICAL.

19. REMOVE AND DISCARD CEILING TILES AND GRIDS, WHERE
SHOWN IN DEMOLITION KEYNOTES, TYPICAL. CONTRACTOR TO
CONFIRM WITH OWNER SCOPE OF NEW CEILING TILES IN
AREAS RECIEVING ONLY FINISH UPGRADES PRIOR TO
CONSTRUCTION.

20. REMOVE AND DISCARD ALL EXISTING LIGHT FIXTURES, IN
AREAS OF NEW WORK; CONTRACTOR TO CONFIRM WITH
OWNER SCOPE OF NEW CEILING TILES IN AREAS RECIEVING
ONLY FINISH UPGRADES PRIOR TO CONSTRUCTION.
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DEMOLITION PLAN

22119  NJPRP-14794

ISSUED FOR CONSTRUCTION

CATH LAB #2 - SUITE EXPANSION
176 PALISADE AVENUE
JERSEY CITY, NJ 07306

CAREPOINT HEALTH - CHRIST HOSPITAL
29 EAST 29TH STREET
BAYONNE, NJ 07002

KEY NOTES

1 REMOVE THROUGH WALL UNITS;  EXTERIOR GRILLS TO
REMAIN; CONTRACTOR TO REPAIR WALL TO MATCH EXISTING
ADJACENT EXTERIOR CONSTRUCTION & BLANK OFF BACK OF
OUTSIDE GRILL. SEE MECHANICAL DRAWINGS FOR
ADDITIONAL INFORMATION.

2 REMOVE EXISTING SINK & PREPARE FOR NEW WORK; SEE
ENGINEERS' DRAWINGS FOR ADDITIONAL INFORMATION.

3 REMOVE EXISTING TOILET & PREPARE FOR NEW WORK; SEE
ENGINEERS' DRAWINGS FOR ADDITIONAL INFORMATION.

4 PENETRATIONS IN FLOOR TO BE COORDINATED WITH VENDOR
DRAWINGS; REFER TO ENGINEERS' AND GE DOCUMENTATION
FOR EXACT LOCATIONS

5 REMOVE WALL MOUNTED MEDICAL GASSES & OUTLETS;
REFER TO ENGINEERS DRAWINGS FOR ADDITIONAL
INFORMATION.

6 REMOVE CEILING TILES & GRID IN THEIR ENTIRETY; ALL
PRIVACY CURTAINS, TRACKS, LIGHTING AND APPURTENCES
TO BE REMOVED.

7 REMOVE EXISTING DOUBLE SCRUB SINK, TIMER & RELATED
CONTROLS & PREPARE TO REPLACE IN KIND; COORDINATE
WITH PLUMBING DRAWINGS.

8 REMOVE FLOORING MATERIAL & UNDERLAYMENT; PREPARE
FOR NEW WORK.

9 PREPARE AREA AS REQUIRED TO ACCOMMODATE NEW MED
GAS OUTLETS.

10 SEE ENGINEER'S DRAWINGS FOR SCOPE OF DEMOLITION &
RELOCATION OF CEILING DEVICES.

11 COORDINATE SCOPE OF DEMOLITION AT FLOORING TO
COORDINATE WITH NEW ACCESS DOOR LOCATION.

12 EXPANSION JOINT TO REMAIN; REPAIR AS REQUIRED WHERE
AFFECTED BY NEW WORK.

13 EXISTING FLOOR TO REMAIN; COORDINATE AREAS OF NEW
FLOOR FINISHES TO BE FLUSH AT AREAS OF NEW WORK.

14 REMOVE WALL & DOOR; PATCH, REPAIR & PREPARE FOR
NEW WORK.

15 REMOVE EXISTING MILLWORK IN ITS ENTIRETY;
PATCH/REPAIR ADJACENT SURFACES AS NEEDED TO
PREPARE FOR NEW WORK.

16 REMOVE EXISTING FURNITURE & TURN OVER TO OWNER.

17 REMOVE DOOR & HARDWARE ONLY.

18 REMOVE WALL & DOOR TO ACCOMMODATE NEW OPENING.

19 REMOVE PORTION OF WALL AS SHOWN; SEE PROPOSED
PLANS FOR AREA OF NEW WORK.

20 REMOVE EXISTING WINDOW AND WALL.

21 GYP BOARD AND WALL FINISHES TO BE REMOVED ON ONE
SIDE, STUDS & CMU TO REMAIN IN PLACE.

22 GC IS RESPONSIBLE TO COORDINATE SCOPE OF DEMOLITION
TO ACCOMMODATE SCOPE OF NEW GE SUPPLIED EQUIPMENT:
COORDINATE ACROSS TRADES & DISCIPLINES AS REQUIRED
FOR NEW WORK ACCORDING TO GE/EQUIPMENT
SPECIFICATIONS. (TYPICAL THROUGHOUT)
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