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A-100. 

PROPOSED CONSTRUCTION PLAN

22119 NJPRP-14794

ISSUED FOR CONSTRUCTION

CATH LAB #2 - SUITE EXPANSION
176 PALISADE AVENUE
JERSEY CITY, NJ 07306

CAREPOINT HEALTH - CHRIST HOSPITAL
29 EAST 29TH STREET
BAYONNE, NJ 07002

Issuance / Revision

No. Date  Description

1. ALL DIMENSIONS ARE TO THE FINISHED FACE OF EXISTING
AND/OR NEW PARTITIONS, UNLESS OTHERWISE NOTED.

2. ALL PERIMETER FIRE CONTAINMENT SYSTEMS, JOINT
SYSTEMS, AND PENETRATIONS THROUGH FIRE RATED
CONSTRUCTION MUST BE FIRE STOPPED USING LISTED AND
APPROVED FIRE STOP ASSEMBLIES.

3. PATCH AND REPAIR FLOORS AS REQUIRED TO RECEIVE NEW
FINISHES. USE SELF-LEVELING COMPOUND AS REQUIRED
FOR ALL SURFACES AND EDGES TO BE SMOOTH.

4. THE CONTRACTOR SHALL FIELD VERIFY MATERIALS PRIOR
TO START OF CONSTRUCTION; CONTRACTOR SHALL
PROTECT ALL EXISTING FLOOR FINISHES THAT ARE TO
REMAIN DURING ALL PHASES OF CONSTRUCTION AND ANY
DAMAGED CONDITIONS SHALL BE REPAIRED/RESTORED AS
REQUIRED TO AN AS NEW CONDITION.|

5. PATCH, REPAIR AND PREP ANY NEW PARTITION SURFACE
AS NECESSARY TO RECEIVE NEW FINISHES.

6. PROVIDE 6" X 16 GA METAL STRAPPING OR SOLID BLOCKING
IN ALL WALLS AS REQUIRED FOR ANY/ALL EQUIPMENT,
DEVICES, ETC.

7. PROVIDE PROPER BLOCKING AS REQUIRED FOR ALL WALL
MOUNTED TV/MONITORS AND CASEWORK.

8. GENERAL CONTRACTOR TO COORDINATE WITH VENDORS
FOR SECURITY, I.T., TELECOM, FURNITURE, EQUIPMENT,
ETC. AND PROVIDE BLOCKING AT ALL LOCATIONS AS
REQUIRED.

9. ALL NEW DOOR OPENINGS TO BE LOCATED 5" FROM THE
CORNER OF THE ROOM, UNLESS OTHERWISE NOTED;
EXCEPT CLOSET DOORS WHICH SHALL BE CENTERED ON
THE WALL UNLESS OTHERWISE NOTED (APPLICABLE TO
HINGE SIDE ONLY).

10. ALL DOOR OPENINGS SHALL CONFIRM TO ACCESSIBILITY
REQUIREMENTS.

11. ALL DOOR OPENINGS SHALL BE LOCATED WITH A MINIMUM
MANEUVERING CLEARANCE OF 18" ON PULL SIDE AND 12"
ON PUSH SIDE - UNLESS OTHERWISE NOTED (APPLICABLE
TO LATCH SIDE ONLY).

12. ALL NEW WALLS TO MEET A LEVEL 4 GYPSUM BOARD
FINISH BEFORE RECEIVING NEW FINISH.

13. PROVIDE SMOTH FLUSH SURFACE WHERE NEW PARTITION
ADJOINS EXISTING PARTITION.

14. ALL GYPSUM BOARD CORNERS TO RECEIVE METAL CORNER
BEAD, UNLESS OTHERWISE NOTED.

15. THE GENERAL CONTRACTOR SHALL THOROUGHLY CLEAN
ALL WINDOWS AND FRAMES WITH CLEANING AGENT TO
REMOVE ALL DIRT AND DEBRIS PRIOR TO COMPLETION OF
WORK.

16. THE CONTRACTOR SHALL COORDINATE WITH CLIENT
SUPPLIED MODULAR SYSTEMS.

CONSTRUCTION NOTES

N

KEY NOTES  

1 REMOVE THROUGH WALL UNITS;  EXTERIOR GRILLS TO
REMAIN; CONTRACTOR TO REPAIR WALL TO MATCH
EXISTING ADJACENT EXTERIOR CONSTRUCTION & BLANK
OFF BACK OF OUTSIDE GRILL. SEE MECHANICAL
DRAWINGS FOR ADDITIONAL INFORMATION.

2 PARTITION FACES TO BE IN LINE.

3 ROOM TO RECEIVE FULL FINISH UPGRADES PER OWNER
STANDARDS.

4 INFILL WINDOW & BLANK OUT WITH BLACK INSERT ON
INTERIOR SIDE OF WINDOW

5 BEDPAN WASHER

6 NEW WALL MOUNTED MED GAS OUTLETS & EMERGENCY
POWER; REFER TO ENGINEERS' DRAWINGS FOR
COORDINATION.

7 REPLACE EXISTING DOUBLE SCRUB SINK, TIMER &
RELATED CONTROLS TO MEET OR EXCEED EXISTING;
COORDINATE WITH OWNER NEW SINK & CONTROLS.

8 WALLS ARE TO BE LEADLINED; REFER TO PHYSICIST
REPORT/G-003 FOR LEAD THICKNESS & REQUIREMENTS;
REFER TO A-700 FOR PARTITION TYPES.

9 DOOR TO BE LEADLINED; REFER TO PHYSICIST
REPORT/G-003 FOR REQUIREMENTS.

10 WINDOW TO BE LEADED; REFER TO PHYSICIST
REPORT/G-003 FOR REQUIREMENTS.

11 NURSE CALL TO BE COORDINATED WITH OWNERS
SYSTEM.

12 GC IS RESPONSIBLE TO COORDINATE SCOPE OF NEW
WORK TO ACCOMMODATE SCOPE OF NEW GE SUPPLIED
EQUIPMENT: COORDINATE ACROSS TRADES &
DISCIPLINES AS REQUIRED FOR NEW WORK ACCORDING
TO GE/EQUIPMENT SPECIFICATIONS. (TYPICAL
THROUGHOUT)

LEGEND

N

# 

5228-22

02/21/23

Partial Release Interior Building
BUILDING
Albert Monte

http://www.posen.com
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